New Jersey Department of Transportation DATE 10/19/10
PAGE 128 -1
TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT N1
CONTRACT TIME 10/04/11 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) NHS-0160(111)
ROUTE 202/23 RESURFACING FROM ROUTE 23 TO ALEXANDER AVENUE
PEQUANNOCK AND WAYNE TOWNSHIPS, MORRIS AND PASSAIC COUNTIES
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 D2395 DELLA PELLO PAVING INC $ 5,298,558.73 100.0000%
2 T4306 TILCON NEW YORK INC $ 5,332,000.00 100.6311%
3 50503 JOSEPH M SANZARI INC $ 5,546,771.63 104.6845%
4 Cc7444 CRISDEL GROUP, INC $ 5,694,864.05 107.4795%
5 15980 INTERCOUNTY PAVING ASSOC LLC $ 5,828,828.00 110.0078%
6 51389 SCHIFANO CONSTRUCTION CORP $ 6,348,910.98 119.8234%
7 T0546 TARHEEL ENTERPRISES INC $ 6,784,989.11 128.0535%
| ( 1 ) D2395 | ( 2 ) T4306 I ( 3 ) S0503
|DELLA PELLO PAVING INC |TILCON NEW YORK INC |JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 26075.00000 26075.00] 9445.00000 9445.00| 42000.00000 42000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0005 153003P LUMP | 7550.00000 7550.00| 1000.00000 1000.00]| 15000.00000 15000.00
PROGRESS SCHEDULE | |
0006 153006P 6.000 U | 575.00000 3450.00]| 250.00000 1500.00]| 750.00000 4500.00
PROGRESS SCHEDULE UPDATE | |
0007 153012P 1600.000 HOUR | 1.00000 1600.00| 1.00000 1600.00]| 1.00000 1600.00
TRAINEES | | |
0008 154003P LUMP | 296588.00000 296588.00| 295000.00000 295000.00] 40000.00000 40000.00
MOBILIZATION | |
0012 157003M LUMP | 5000.00000 5000.00] 55187.98000 55187.98] 45000.00000 45000.00
CONSTRUCTION LAYOUT | |
0017 159003M 100.000 U | 1.00000 100.00]| 1.00000 100.00]| 1.00000 100.00
BREAKAWAY BARRICADE | |
0018 159006M 500.000 U | 1.00000 500.00] 1.00000 500.00] 1.00000 500.00
DRUM | | |
0019 159009M 500.000 U | 1.00000 500.00] 1.00000 500.00] 1.00000 500.00
TRAFFIC CONE | |
0020 159012M 1403.000 SF | 1.00000 1403.00]| 10.00000 14030.00]| 12.00000 16836.00
|

CONSTRUCTION SIGNS



SAWING AND SEALING JOINTS IN HOT MIX

New Jersey Department of Transportation DATE 10/19/10
PAGE 128 -2
TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) D2395 | ( 2 ) T4306 I ( 3 ) S0503
|DELLA PELLO PAVING INC |TILCON NEW YORK INC | JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 159015M 4.000 U | 1.00000 4.00] 1000.00000 4000.00]| 400.00000 1600.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0022 159027M 4.000 U | 1.00000 4.00] 1000.00000 4000.00] 600.00000 2400.00
FLASHING ARROW BOARD, 4' X 8' | |
0023 159030M 4.000 U | 1.00000 4.00] 7500.00000 30000.00| 600.00000 2400.00
PORTABLE VARIABLE MESSAGE SIGN | |
0024 159108M 4.000 U | 1.00000 4.00] 5000.00000 20000.00] 1500.00000 6000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0025 159129M 143211.000 LF | 0.69000 98815.59] 0.19000 27210.09] 0.25000 35802.75
TEMPORARY TRAFFIC STRIPES, 6" | |
0026 159138M 120.000 T | 1.00000 120.00] 1.00000 120.00] 120.00000 14400.00
HMA PATCH | |
0027 159141M 1000.000 HOUR | 1.00000 1000.00| 1.00000 1000.00] 75.00000 75000.00
TRAFFIC DIRECTOR, FLAGGER | |
0028 159144M 2.000 U | 250.00000 500.00] 250.00000 500.00] 225.00000 450.00
EMERGENCY TOWING SERVICE | |
0029 160003M LUMP | 15800.00000 15800.00] 15800.00000 15800.00] 15800.00000 15800.00
FUEL PRICE ADJUSTMENT | |
0030 160006M LUMP | 114600.00000 114600.00| 114600.00000 114600.00| 114600.00000 114600.00
ASPHALT PRICE ADJUSTMENT | |
0031 201003P LUMP | 10700.00000 10700.00] 10000.00000 10000.00] 25000.00000 25000.00
CLEARING SITE | |
0032 401009P 162366.000 SY | 1.59000 258161.94]| 1.35000 219194.10] 2.00000 324732.00
HMA MILLING, 3" OR LESS | |
0033 401012P 95851.000 SY | 1.87000 179241.37] 2.25000 215664.75] 3.50000 335478.50
HMA MILLING, MORE THAN 3" TO 6" | |
0034 401027M 108000.000 LF | 0.34000 36720.00] 0.30000 32400.00] 0.30000 32400.00
POLYMERIZED JOINT ADHESIVE | |
0035 401030M 39000.000 GAL | 0.01000 390.00] 0.01000 390.00] 0.01000 390.00
TACK COAT | |
0036 401048M 32681.000 T | 64.30000 2101388.30]| 65.00000 2124265.00]| 63.75000 2083413.75
HOT MIX ASPHALT 9.5 M 76 SURFACE COURSE | |
0037 401072M 12129.000 T | 58.11000 704816.19| 60.00000 727740.00| 63.00000 764127.00
HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE | |
COURSE | | |
0038 401105M 2200.000 LF | 1.43000 3146.00] 6.60000 14520.00]| 2.50000 5500.00
|
|

ASPHALT OVERLAY



New Jersey Department of Transportation DATE 10/19/10
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) D2395 | ( 2 ) T4306 I ( 3 ) S0503
|DELLA PELLO PAVING INC |TILCON NEW YORK INC |JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 401108M 95.000 U | 375.00000 35625.00] 1.00000 95.00] 80.00000 7600.00
CORE SAMPLES, HOT MIX ASPHALT | |
0040 453006M 100.000 sSY | 75.00000 7500.00 | 150.00000 15000.00] 52.00000 5200.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0041 456003M 1200.000 LF | 3.85000 4620.00]| 3.30000 3960.00] 4.00000 4800.00
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0042 602189M 1.000 U© | 250.00000 250.00] 750.00000 750.00] 250.00000 250.00
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
0043 602210M 171.000 U | 250.00000 42750.00] 365.00000 62415.00] 230.00000 39330.00
BICYCLE SAFE GRATE | |
0044 602213M 136.000 U© | 250.00000 34000.00] 405.00000 55080.00] 215.00000 29240.00
CURB PIECE | |
0045 606084P 30.000 sSY | 303.00000 9090.00]| 275.00000 8250.00 | 250.00000 7500.00
DETECTABLE WARNING SURFACE | |
0046 607018P 500.000 LF | 21.60000 10800.00]| 55.00000 27500.00] 28.00000 14000.00
9" X 16" CONCRETE VERTICAL CURB | |
0047 608004P 5669.000 SY | 27.00000 153063.00] 20.00000 113380.00] 28.00000 158732.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0048 609003M 10139.000 LF | 16.50000 167293.50]| 16.00000 162224.00]| 19.00000 192641.00
BEAM GUIDE RAIL | |
0049 609021M 8047.000 LF | 8.65000 69606.55] 6.00000 48282.00] 8.00000 64376.00
RUB RAIL | | |
0050 609024M 23.000 U | 1890.00000 43470.00]| 1870.00000 43010.00]| 2000.00000 46000.00
FLARED GUIDE RAIL TERMINAL | |
0051 609027M 2.000 U | 1890.00000 3780.00] 2050.00000 4100.00]| 2200.00000 4400.00
TANGENT GUIDE RAIL TERMINAL | |
0052 609030M 3.000 U | 4860.00000 14580.00]| 3125.00000 9375.00| 3300.00000 9900.00
TELESCOPING GUIDE RAIL END TERMINAL | |
0053 609039M 31.000 U | 535.00000 16585.00] 435.00000 13485.00] 500.00000 15500.00
BEAM GUIDE RAIL ANCHORAGE | |
0054 609075M 10771.000 LF | 1.08000 11632.68]| 0.01000 107.71] 1.00000 10771.00
REMOVAL OF BEAM GUIDE RAIL | |
0055 610006M 143211.000 LF | 0.69000 98815.59] 0.28000 40099.08| 0.33000 47259.63
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | '
0056 610009M 502.000 SF | 27.55000 13830.10]| 4.00000 2008.00] 5.00000 2510.00
TRAFFIC MARKINGS, THERMOPLASTIC | |



New Jersey Department of Transportation DATE : 10/19/10
PAGE : 128 -4
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 10128 COUNTIES : PASSAIC
LETTING DATE : 10/19/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) D2395 | ( 2 ) T4306 I ( 3 ) S0503
|DELLA PELLO PAVING INC |TILCON NEW YORK INC |JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 610012M 1416.000 U | 26.46000 37467.36| 20.50000 29028.00] 24.00000 33984.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0058 610018M 476.000 U | 26.46000 12594.96| 20.50000 9758.00 | 24.00000 11424.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0059 610024M 1892.000 U | 2.00000 3784.00] 0.01000 18.92] 7.50000 14190.00
REMOVAL OF RPM | |
0060 610033M 37000.000 LF | 0.18000 6660.00] 0.25000 9250.00] 0.40000 14800.00
RUMBLE STRIP | |
0061 702045M 11.000 U© | 7515.00000 82665.00| 8150.00000 89650.00] 7200.00000 79200.00
IMAGE DETECTOR | |
0062 805003M 16937.000 LF | 0.10000 1693.70]| 0.01000 169.37| 2.00000 33874.00
TURF REPAIR STRIP | |
SECTION TOTALS | S 4,750,337.83] S 4,687,262.00] S 4,853,011.63
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0009 155012M 1.000 U© | 25920.00000 25920.00] 1.00000 1.00] 24000.00000 24000.00
FIELD OFFICE TYPE D SET UP | |
0010 155030M 12.000 MO | 3024.00000 36288.00 | 1.00000 12.00] 2000.00000 24000.00
FIELD OFFICE TYPE D MAINTENANCE | |
0011 155039M LUMP | 4800.00000 4800.00| 4800.00000 4800.00| 4800.00000 4800.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 67,008.00] S 4,813.00] $ 52,800.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 10772.00000 10772.00] 200.00000 200.00] 8000.00000 8000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152006P LUMP | 2522.00000 2522.00] 500.00000 500.00] 5000.00000 5000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
0004 152009P LUMP | 1.00000 1.00] 200.00000 200.00] 1.00000 1.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 13,295.00] $ 900.00]| $ 13,001.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0013 158006M 300.000 LF | 2.00000 600.00] 1.00000 300.00] 6.00000 1800.00

SILT FENCE | |



New Jersey Department of Transportation DATE : 10/19/10
PAGE : 128 -5
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 10128 COUNTIES : PASSAIC
LETTING DATE : 10/19/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) D2395 | ( 2 ) T4306 I ( 3 ) S0503
|DELLA PELLO PAVING INC |TILCON NEW YORK INC |JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0014 158030M 310.000 U | 1.00000 310.00] 1.00000 310.00] 125.00000 38750.00
INLET FILTER TYPE 2, 2' X 4' | |
0015 158063P LUMP | 2000.00000 2000.00] 500.00000 500.00] 100.00000 100.00
CONCRETE WASHOUT SYSTEM | |
0016 158072M 2.000 U | 200.00000 400.00] 250.00000 500.00] 100.00000 200.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 3,310.00]| $ 1,610.00] $ 40,850.00
+ + +

SECTION 0005 BRIDGE ROUTE 202 OVER MOUNT VIEW BLVD RR RAMPS

I
0063 202021P 60.000 sY | 20.00000 1200.00] 10.00000 600.00] 37.00000 2220.00
REMOVAL OF PAVEMENT | |
0064 999999P 1.000 U I 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0065 551014P 130.000 LF | 27.50000 3575.00] 20.00000 2600.00] 1.30000 169.00
DECK JOINT RESEAL | |
0066 551045M 6.000 LF | 282.00000 1692.00]| 1000.00000 6000.00] 172.00000 1032.00
PARAPET MODIFICATIONS | |
0067 555006M 679.000 T | 200.92000 136424.68| 240.00000 162960.00] 240.00000 162960.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0068 555030P 555.000 LF | 108.35000 60134.25] 150.00000 83250.00] 165.00000 91575.00
ASPHALTIC BRIDGE JOINT SYSTEM | |
0069 602189M 4.000 U | 300.00000 1200.00] 350.00000 1400.00] 245.00000 980.00
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
0070 606018P 37.000 sy | 108.35000 4008.95| 100.00000 3700.00] 60.00000 2220.00
CONCRETE SIDEWALK, 6" THICK | |
0071 607021P 56.000 LF | 44.45000 2489.20] 40.00000 2240.00] 20.00000 1120.00
9" X 18" CONCRETE VERTICAL CURB | |
SECTION TOTALS | $ 210,724.08] $ 262,750.00] $ 262,276.00
—————————————————————————————————————————— e Rt Attt it

SECTION 0006 BRIDGE ROUTE 202 UNDER NEWARK POMTON TURNPIKE

0072 999999p 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | I I
0073 551006M 1475.000 SF | 18.00000 26550.00] 55.00000 81125.00| 45.00000 66375.00
REPAIR OF CONCRETE DECK, TYPE B [ [
0074 551014p 76.000 LF | 27.50000 2090.00] 20.00000 1520.00]| 1.30000 98.80
|

DECK JOINT RESEAL |



New Jersey Department of Transportation DATE : 10/19/10
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 10128 COUNTIES : PASSAIC
LETTING DATE : 10/19/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) D2395 | ( 2 ) T4306 I ( 3 ) S0503
|DELLA PELLO PAVING INC |TILCON NEW YORK INC |JOSEPH M SANZARI INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 551030M 1135.000 LF | 21.00000 23835.00] 60.00000 68100.00] 30.00000 34050.00
CURB RECONSTRUCTION, BRIDGE | |
0076 555006M 139.000 T | 200.92000 27927.88| 240.00000 33360.00| 430.00000 59770.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0077 555030P 152.000 LF | 115.50000 17556.00]| 100.00000 15200.00]| 130.00000 19760.00
ASPHALTIC BRIDGE JOINT SYSTEM | |
0078 602189M 4.000 U | 275.00000 1100.00] 350.00000 1400.00] 245.00000 980.00
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
SECTION TOTALS | S 99,058.88]| S 200, 705.00| $ 181,033.80
—————————————————————————————————————————— e

SECTION 0007  BRIDGE ROUTE 202 OVER POMTON RIVER
I I I

0079 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0080 551014p 144.000 LF | 27.50000 3960.00] 20.00000 2880.00] 1.30000 187.20
DECK JOINT RESEAL | |
0081 551045M 6.000 LF | 476.25000 2857.50] 1000.00000 6000.00] 172.00000 1032.00
PARAPET MODIFICATIONS | |
0082 555006M 492.000 T | 200.92000 98852.64 | 240.00000 118080.00] 260.00000 127920.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0083 555025P 152.000 LF | 316.15000 48054.80| 300.00000 45600.00]| 90.00000 13680.00
RETROFIT STRIP SEAL JOINT SYSTEM | |
0084 602189M 4.000 U | 275.00000 1100.00]| 350.00000 1400.00 | 245.00000 980.00
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
SECTION TOTALS | $ 154,824.94| $ 173,960.00] $ 143,799.20
—————————————————————————————————————————— it T st
CONTRACT TOTALS | S 5,298,558.73| S 5,332,000.00] S 5,546,771.63

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE 10/19/10
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) C7444 | ( 5 ) 15980 | ( 6 ) S1389
|CRISDEL GROUP, INC | INTERCOUNTY PAVING ASSOC LLC |SCHIFANO CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 26525.75000 26525.75] 33077.00000 33077.00] 30000.00000 30000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0005 153003P LUMP | 14550.00000 14550.00]| 14000.00000 14000.00]| 5500.00000 5500.00
PROGRESS SCHEDULE | |
0006 153006P 6.000 U | 535.00000 3210.00] 500.00000 3000.00]| 500.00000 3000.00
PROGRESS SCHEDULE UPDATE | |
0007 153012P 1600.000 HOUR | 1.00000 1600.00]| 1.00000 1600.00]| 1.00000 1600.00
TRAINEES I I |
0008 154003P LUMP | 452000.00000 452000.00| 439564.50000 439564.50] 335000.00000 335000.00
MOBILIZATION | |
0012 157003M LUMP | 8000.00000 8000.00| 7600.00000 7600.00| 9500.00000 9500.00
CONSTRUCTION LAYOUT | |
0017 159003M 100.000 U | 0.01000 1.00] 125.00000 12500.00] 75.00000 7500.00
BREAKAWAY BARRICADE | |
0018 159006M 500.000 U | 0.01000 5.00] 1.00000 500.00] 1.00000 500.00
DRUM | | |
0019 159009M 500.000 U | 0.01000 5.00] 15.00000 7500.00 | 18.00000 9000.00
TRAFFIC CONE | |
0020 159012M 1403.000 SF | 17.60000 24692.80] 11.00000 15433.00]| 13.75000 19291.25
CONSTRUCTION SIGNS | |
0021 159015M 4.000 U | 1175.20000 4700.80 | 410.00000 1640.00]| 1150.00000 4600.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0022 159027M 4.000 U | 0.85000 3.40]| 1965.00000 7860.00| 500.00000 2000.00
FLASHING ARROW BOARD, 4' X 8' | |
0023 159030M 4.000 U | 6360.75000 25443.00] 7856.00000 31424.00] 20500.00000 82000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0024 159108M 4.000 U | 0.85000 3.40]| 9000.00000 36000.00] 19500.00000 78000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0025 159129M 143211.000 LF | 0.20000 28642.20] 0.21000 30074.31] 0.23000 32938.53
TEMPORARY TRAFFIC STRIPES, 6" | |
0026 159138M 120.000 T | 78.60000 9432.00]| 75.00000 9000.00| 85.00000 10200.00
HMA PATCH | |
0027 159141M 1000.000 HOUR | 0.01000 10.00]| 1.00000 1000.00]| 1.00000 1000.00
TRAFFIC DIRECTOR, FLAGGER | |
0028 159144M 2.000 U | 225.00000 450.00] 1.00000 2.00] 500.00000 1000.00
|

EMERGENCY TOWING SERVICE



New Jersey Department of Transportation DATE 10/19/10
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE : 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) C7444 | ( 5 ) 15980 | ( 6 ) S1389
|CRISDEL GROUP, INC | INTERCOUNTY PAVING ASSOC LLC |SCHIFANO CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0029 160003M LUMP | 15800.00000 15800.00]| 15800.00000 15800.00]| 15800.00000 15800.00
FUEL PRICE ADJUSTMENT | |
0030 160006M LUMP | 114600.00000 114600.00] 114600.00000 114600.00] 114600.00000 114600.00
ASPHALT PRICE ADJUSTMENT | |
0031 201003P LUMP | 11648.15000 11648.15]| 8140.00000 8140.00| 7500.00000 7500.00
CLEARING SITE | |
0032 401009P 162366.000 SY | 2.05000 332850.30] 2.10000 340968.60] 2.15000 349086.90
HMA MILLING, 3" OR LESS | |
0033 401012P 95851.000 SY | 2.55000 244420.05] 2.50000 239627.50] 3.25000 311515.75
HMA MILLING, MORE THAN 3" TO 6" | |
0034 401027M 108000.000 LF | 0.40000 43200.00] 0.33000 35640.00] 0.34000 36720.00
POLYMERIZED JOINT ADHESIVE | |
0035 401030M 39000.000 GAL | 0.01000 390.00] 0.01000 390.00] 0.01000 390.00
TACK COAT | |
0036 401048M 32681.000 T | 63.20000 2065439.20] 65.00000 2124265.00] 69.35000 2266427.35
HOT MIX ASPHALT 9.5 M 76 SURFACE COURSE | |
0037 401072M 12129.000 T | 54.30000 658604.70] 56.00000 679224.00] 64.20000 778681.80
HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE | |
COURSE | | |
0038 401105M 2200.000 LF | 2.10000 4620.00 | 2.25000 4950.00 | 2.25000 4950.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0039 401108M 95.000 U | 93.20000 8854.00 | 100.00000 9500.00]| 95.00000 9025.00
CORE SAMPLES, HOT MIX ASPHALT | |
0040 453006M 100.000 SY | 400.00000 40000.00]| 200.00000 20000.00] 250.00000 25000.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0041 456003M 1200.000 LF | 3.75000 4500.00 | 4.00000 4800.00 | 2.75000 3300.00
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0042 602189M 1.000 U© | 470.20000 470.20] 165.00000 165.00] 265.00000 265.00
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
0043 602210M 171.000 U | 219.05000 37457.55] 240.00000 41040.00]| 297.00000 50787.00
BICYCLE SAFE GRATE | |
0044 602213M 136.000 U | 310.45000 42221.20]| 208.00000 28288.00] 265.00000 36040.00
CURB PIECE | |
0045 606084P 30.000 sSY | 275.00000 8250.00| 300.00000 9000.00]| 300.00000 9000.00
DETECTABLE WARNING SURFACE | |
0046 607018P 500.000 LF | 51.60000 25800.00] 56.00000 28000.00] 57.60000 28800.00
|

9" X 16" CONCRETE VERTICAL CURB
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) C7444 | ( 5 ) 15980 | ( 6 ) S1389
|CRISDEL GROUP, INC | INTERCOUNTY PAVING ASSOC LLC |SCHIFANO CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0047 608004P 5669.000 SY | 25.00000 141725.00] 22.00000 124718.00]| 23.00000 130387.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0048 609003M 10139.000 LF | 15.25000 154619.75]| 17.45000 176925.55]| 17.50000 177432.50
BEAM GUIDE RAIL | |
0049 609021M 8047.000 LF | 8.00000 64376.00] 6.50000 52305.50| 6.30000 50696.10
RUB RAIL | | |
0050 609024M 23.000 U | 1750.00000 40250.00]| 2182.00000 50186.00] 2360.00000 54280.00
FLARED GUIDE RAIL TERMINAL | |
0051 609027M 2.000 U | 1750.00000 3500.00] 2291.00000 4582.00| 2600.00000 5200.00
TANGENT GUIDE RAIL TERMINAL | |
0052 609030M 3.000 U | 4500.00000 13500.00] 4910.00000 14730.00] 5875.00000 17625.00
TELESCOPING GUIDE RAIL END TERMINAL | |
0053 609039M 31.000 U | 495.00000 15345.00]| 709.00000 21979.00] 5905.00000 183055.00
BEAM GUIDE RAIL ANCHORAGE | |
0054 609075M 10771.000 LF | 1.00000 10771.00] 1.31000 14110.01 0.80000 8616.80
REMOVAL OF BEAM GUIDE RAIL | |
0055 610006M 143211.000 LF | 0.30000 42963.30]| 0.31000 44395.41| 0.35000 50123.85
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | I
0056 610009M 502.000 SF | 4.00000 2008.00] 4.35000 2183.70] 5.25000 2635.50
TRAFFIC MARKINGS, THERMOPLASTIC | |
0057 610012M 1416.000 U | 20.50000 29028.00] 22.00000 31152.00] 25.00000 35400.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0058 610018M 476.000 U | 20.50000 9758.00| 22.00000 10472.00]| 25.00000 11900.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0059 610024M 1892.000 U | 4.30000 8135.60]| 4.00000 7568.00 | 3.50000 6622.00
REMOVAL OF RPM | |
0060 610033M 37000.000 LF | 0.60000 22200.00] 0.29000 10730.00]| 0.74000 27380.00
RUMBLE STRIP | |
0061 702045M 11.000 U | 6621.20000 72833.20] 9725.00000 106975.00] 7305.00000 80355.00
IMAGE DETECTOR | |
0062 805003M 16937.000 LF | 1.90000 32180.30] 1.45000 24558.65] 1.75000 29639.75
TURF REPAIR STRIP | |
SECTION TOTALS | $ 4,921,592.85] $ 5,053,743.73]| $ 5,551,867.08
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0009 155012M 1.000 U© | 24272.30000 24272.30] 26000.00000 26000.00] 26000.00000 26000.00

FIELD OFFICE TYPE D SET UP



New Jersey Department of Transportation DATE : 10/19/10
PAGE : 128 -10
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 10128 COUNTIES : PASSAIC
LETTING DATE : 10/19/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) C7444 | ( 5 ) 15980 I ( 6 ) S1389
|CRISDEL GROUP, INC | INTERCOUNTY PAVING ASSOC LLC |SCHIFANO CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0010 155030M 12.000 MO | 3125.00000 37500.00] 2300.00000 27600.00] 1500.00000 18000.00
FIELD OFFICE TYPE D MAINTENANCE | |
0011 155039M LUMP | 4800.00000 4800.00| 4800.00000 4800.00| 4800.00000 4800.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 66,572.30] $ 58,400.00] $ 48,800.00
—————————————————————————————————————————— i e s

SECTION 0003  NON-PARTICIPATING (ROADWAY)
I I

|
0002 152003P LUMP | 10000.00000 10000.00]| 6736.08000 6736.08] 14000.00000 14000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152006P LUMP | 2500.00000 2500.00] 2824.19000 2824.19] 12000.00000 12000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
0004 152009P LUMP | 20641.00000 20641.00] 1.00000 1.00] 7500.00000 7500.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | S 33,141.00] S 9,561.27]| S 33,500.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0013 158006M 300.000 LF | 2.80000 840.00] 3.30000 990.00] 1.75000 525.00
SILT FENCE | |
0014 158030M 310.000 U | 94.75000 29372.50] 110.00000 34100.00] 1.00000 310.00
INLET FILTER TYPE 2, 2' X 4' | |
0015 158063P LUMP | 1800.00000 1800.00]| 1100.00000 1100.00]| 2300.00000 2300.00
CONCRETE WASHOUT SYSTEM | |
0016 158072M 2.000 U | 800.00000 1600.00 | 750.00000 1500.00| 1500.00000 3000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | S 33,612.50] S 37,690.00] S 6,135.00
+ + +

SECTION 0005 BRIDGE ROUTE 202 OVER MOUNT VIEW BLVD RR RAMPS

|
0063 202021P 60.000 SY | 2.05000 123.00] 22.00000 1320.00]| 25.00000 1500.00
REMOVAL OF PAVEMENT | |
0064 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0065 551014pP 130.000 LF | 41.20000 5356.00] 27.00000 3510.00] 45.00000 5850.00
DECK JOINT RESEAL | |
0066 551045M 6.000 LF | 255.80000 1534.80]| 280.00000 1680.00| 335.00000 2010.00
|

PARAPET MODIFICATIONS



New Jersey Department of Transportation DATE 10/19/10
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT ID : 10128 COUNTIES PASSAIC
LETTING DATE : 10/19/10 10:00AM DISTRICT ¢ N1
SET-ASIDE
4 ) C7444 | ( 5 ) I5980 | ( 6 ) S1389

LINE NO / ITEM CODE / ALT

(
CRISDEL GROUP, INC

| INTERCOUNTY PAVING ASSOC LLC

| SCHIFANO CONSTRUCTION CORP

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 555006M 679.000 T | 227.05000 154166.95]| 216.00000 146664.00]| 273.00000 185367.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0068 555030P 555.000 LF | 178.95000 99317.25| 180.00000 99900.00] 180.00000 99900.00
ASPHALTIC BRIDGE JOINT SYSTEM | |
0069 602189M 4.000 U | 295.00000 1180.00]| 163.00000 652.00] 225.00000 900.00
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
0070 606018P 37.000 sSY | 98.50000 3644.50] 108.00000 3996.00] 103.50000 3829.50
CONCRETE SIDEWALK, 6" THICK | |
0071 607021P 56.000 LF | 40.40000 2262.40] 44.00000 2464.00] 44.40000 2486.40
9" X 18" CONCRETE VERTICAL CURB | |
SECTION TOTALS | $ 267,584.90] $ 260,186.00] $ 301,842.90
+ + +
SECTION 0006 BRIDGE ROUTE 202 UNDER NEWARK POMTON TURNPIKE
| | |
0072 999999pP 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | I I
0073 551006M 1475.000 SF | 47.25000 69693.75] 63.00000 92925.00]| 61.00000 89975.00
REPAIR OF CONCRETE DECK, TYPE B | |
0074 551014P 76.000 LF | 62.90000 4780.40]| 27.00000 2052.00] 45.00000 3420.00
DECK JOINT RESEAL | |
0075 551030M 1135.000 LF | 61.00000 69235.00] 67.00000 76045.00| 64.00000 72640.00
CURB RECONSTRUCTION, BRIDGE | |
0076 555006M 139.000 T | 280.75000 39024.25] 375.00000 52125.00] 273.00000 37947.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0077 555030P 152.000 LF | 122.50000 18620.00]| 114.00000 17328.00]| 125.00000 19000.00
ASPHALTIC BRIDGE JOINT SYSTEM | |
0078 602189M 4.000 U | 295.00000 1180.00| 165.00000 660.00] 244.00000 976.00
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
SECTION TOTALS | $ 202,533.40] $ 241,135.00] $ 223,958.00
————————————————————————————————————————— e
SECTION 0007 BRIDGE ROUTE 202 OVER POMTON RIVER
| | |
0079 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0080 551014P 144.000 LF | 65.75000 9468.00 | 27.00000 3888.00] 45.00000 6480.00
DECK JOINT RESEAL | |
0081 551045M 6.000 LF | 432.95000 2597.70] 472.00000 2832.00] 470.00000 2820.00
|

PARAPET MODIFICATIONS



New Jersey Department of Transportation DATE 10/19/10
PAGE 128 -12
TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) C7444 | ( 5 ) 15980 I ( 6 ) S1389
|CRISDEL GROUP, INC | INTERCOUNTY PAVING ASSOC LLC |SCHIFANO CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0082 555006M 492.000 T | 237.25000 116727.00]| 230.00000 113160.00]| 273.00000 134316.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0083 555025P 152.000 LF | 262.20000 39854.40] 313.00000 47576.00] 252.00000 38304.00
RETROFIT STRIP SEAL JOINT SYSTEM | |
0084 602189M 4.000 U | 295.00000 1180.00]| 164.00000 656.00] 222.00000 888.00
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
SECTION TOTALS | S 169,827.10] S 168,112.00] S 182,808.00
+ + +
CONTRACT TOTALS | S 5,694,864.05] S 5,828,828.00] S 6,348,910.98

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY,

IN



New Jersey Department of Transportation DATE 10/19/10
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT
SET-ASIDE
I ( 7 ) T0546 | ) I ( )
| TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 41668.57000 41668.57]
PERFORMANCE BOND AND PAYMENT BOND | |
0005 153003P LUMP | 6300.00000 6300.00]
PROGRESS SCHEDULE | |
0006 153006P 6.000 U | 630.00000 3780.00]
PROGRESS SCHEDULE UPDATE | |
0007 153012P 1600.000 HOUR | 1.00000 1600.00]|
TRAINEES | | |
0008 154003P LUMP | 412674.71000 412674.71|
MOBILIZATION | |
0012 157003M LUMP | 13860.00000 13860.00]
CONSTRUCTION LAYOUT | |
0017 159003M 100.000 U | 159.20000 15920.00]
BREAKAWAY BARRICADE | |
0018 159006M 500.000 U | 94.47000 47235.00]|
DRUM | | |
0019 159009M 500.000 U | 19.59000 9795.00 |
TRAFFIC CONE | |
0020 159012M 1403.000 SF | 10.76000 15096.28]|
CONSTRUCTION SIGNS | |
0021 159015M 4.000 U | 787.50000 3150.00]
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0022 159027M 4.000 U | 6414.65000 25658.60|
FLASHING ARROW BOARD, 4' X 8' | |
0023 159030M 4.000 U | 18660.80000 74643.20]
PORTABLE VARIABLE MESSAGE SIGN | |
0024 159108M 4.000 U | 26824.90000 107299.60]|
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0025 159129M 143211.000 LF | 0.22000 31506.42]
TEMPORARY TRAFFIC STRIPES, 6" | |
0026 159138M 120.000 T | 116.29000 13954.80]
HMA PATCH | |
0027 159141M 1000.000 HOUR | 72.85000 72850.00]
TRAFFIC DIRECTOR, FLAGGER | |
0028 159144M 2.000 U | 4410.00000 8820.00|
| |

EMERGENCY TOWING SERVICE



New Jersey Department of Transportation DATE : 10/19/10
PAGE : 128 -14
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 10128 COUNTIES : PASSAIC
LETTING DATE : 10/19/10 10:00AM DISTRICT : N1
SET-ASIDE

7 ) T0546

( ( )
TARHEEL ENTERPRISES INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0029 160003M LUMP | 15800.00000 15800.00]
FUEL PRICE ADJUSTMENT | |
0030 160006M LUMP | 114600.00000 114600.00]
ASPHALT PRICE ADJUSTMENT | |
0031 201003P LUMP | 50000.00000 50000.00]
CLEARING SITE | |
0032 401009P 162366.000 SY | 2.42000 392925.72]
HMA MILLING, 3" OR LESS | |
0033 401012P 95851.000 SY | 4.19000 401615.69|
HMA MILLING, MORE THAN 3" TO 6" | |
0034 401027M 108000.000 LF | 0.37000 39960.00]
POLYMERIZED JOINT ADHESIVE | |
0035 401030M 39000.000 GAL | 0.01000 390.00]
TACK COAT | |
0036 401048M 32681.000 T | 70.41000 2301069.21
HOT MIX ASPHALT 9.5 M 76 SURFACE COURSE | |
0037 401072M 12129.000 T | 64.04000 776741.16 |
HOT MIX ASPHALT 12.5 M 64 INTERMEDIATE | |
COURSE | | |
0038 401105M 2200.000 LF | 2.47000 5434.00]
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0039 401108M 95.000 U | 105.00000 9975.00|
CORE SAMPLES, HOT MIX ASPHALT | |
0040 453006M 100.000 SY | 167.30000 16730.00]|
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0041 456003M 1200.000 LF | 4.99000 5988.00]
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0042 602189M 1.000 U© | 307.71000 307.71]
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
0043 602210M 171.000 U | 245.51000 41982.21|
BICYCLE SAFE GRATE | |
0044 602213M 136.000 U | 258.44000 35147.84]
CURB PIECE | |
0045 606084P 30.000 sSY | 226.15000 6784.50]
DETECTABLE WARNING SURFACE | |
0046 607018P 500.000 LF | 34.20000 17100.00]|
| |

9" X 16" CONCRETE VERTICAL CURB



New Jersey Department of Transportation DATE 10/19/10
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) T0546 [ ( ) I ( )
| TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0047 608004P 5669.000 SY | 21.00000 119049.00]|
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0048 609003M 10139.000 LF | 16.80000 170335.20]|
BEAM GUIDE RAIL | |
0049 609021M 8047.000 LF | 6.30000 50696.10|
RUB RAIL | | |
0050 609024M 23.000 U | 2100.00000 48300.00]
FLARED GUIDE RAIL TERMINAL | |
0051 609027M 2.000 U | 2205.00000 4410.00]|
TANGENT GUIDE RAIL TERMINAL | |
0052 609030M 3.000 U | 4725.00000 14175.00]
TELESCOPING GUIDE RAIL END TERMINAL | |
0053 609039M 31.000 U | 682.50000 21157.50]
BEAM GUIDE RAIL ANCHORAGE | |
0054 609075M 10771.000 LF | 1.26000 13571.46|
REMOVAL OF BEAM GUIDE RAIL | |
0055 610006M 143211.000 LF | 0.35000 50123.85]
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
6" | | I
0056 610009M 502.000 SF | 5.25000 2635.50]
TRAFFIC MARKINGS, THERMOPLASTIC | |
0057 610012M 1416.000 U | 25.20000 35683.20]
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0058 610018M 476.000 U | 25.20000 11995.20]|
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0059 610024M 1892.000 U | 31.00000 58652.00]
REMOVAL OF RPM | |
0060 610033M 37000.000 LF | 0.34000 12580.00]|
RUMBLE STRIP | |
0061 702045M 11.000 U | 8904.00000 97944.00|
IMAGE DETECTOR | |
0062 805003M 16937.000 LF | 2.05000 34720.85]
TURF REPAIR STRIP | |
SECTION TOTALS | $ 5,884,392.08]| $ | $
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0009 155012M 1.000 U© | 46791.62000 46791.62]|

FIELD OFFICE TYPE D SET UP



New Jersey Department of Transportation DATE 10/19/10
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
I ( 7 ) T0546 [ ( ) I ( )
| TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0010 155030M 12.000 MO | 2940.21000 35282.52]
FIELD OFFICE TYPE D MAINTENANCE | |
0011 155039M LUMP | 4800.00000 4800.00|
TELEPHONE SERVICE | |
SECTION TOTALS | $ 86,874.14]| $ | $
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 18666.50000 18666.50]|
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152006P LUMP | 2573.00000 2573.00]
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
0004 152009P LUMP | 12500.00000 12500.00]|
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 33,739.50] $ | $
+ + +
SECTION 0004 EROSTION CONTROL
| | |
0013 158006M 300.000 LF | 3.48000 1044.00]|
SILT FENCE | |
0014 158030M 310.000 U | 161.96000 50207.60|
INLET FILTER TYPE 2, 2' X 4' | |
0015 158063P LUMP | 7869.51000 7869.51 |
CONCRETE WASHOUT SYSTEM | |
0016 158072M 2.000 U | 1090.00000 2180.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 61,301.11] $ | $
+ + +
SECTION 0005 BRIDGE ROUTE 202 OVER MOUNT VIEW BLVD RR RAMPS
| | |
0063 202021P 60.000 sY | 6.80000 408.00|
REMOVAL OF PAVEMENT | |
0064 999999P 1.000 U© | 0.00000 0.00]
NO ITEM | I I
0065 551014P 130.000 LF | 43.27000 5625.10]
DECK JOINT RESEAL | |
0066 551045M 6.000 LF | 1622.04000 9732.24|
| |

PARAPET MODIFICATIONS



New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 10/19/10
PAGE : 128 -17

CALL ORDER : 128 CONTRACT ID : 10128 COUNTIES PASSAIC
LETTING DATE : 10/19/10 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) T0546 | I ( )
| TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0067 555006M 679.000 T | 290.24000 197072.96|
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0068 555030P 555.000 LF | 173.25000 96153.75]
ASPHALTIC BRIDGE JOINT SYSTEM | |
0069 602189M 4.000 U | 205.84000 823.36|
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
0070 606018P 37.000 sSY | 102.83000 3804.71]
CONCRETE SIDEWALK, 6" THICK | |
0071 607021P 56.000 LF | 49.48000 2770.88|
9" X 18" CONCRETE VERTICAL CURB | |
SECTION TOTALS | $ 316,391.00] | $
+ + +
SECTION 0006 BRIDGE ROUTE 202 UNDER NEWARK POMTON TURNPIKE
| | |
0072 999999P 1.000 U | 0.00000 0.00]
NO ITEM | I I
0073 551006M 1475.000 SF | 61.41000 90579.75]
REPAIR OF CONCRETE DECK, TYPE B | |
0074 551014P 76.000 LF | 43.27000 3288.52]
DECK JOINT RESEAL | |
0075 551030M 1135.000 LF | 57.07000 64774.45|
CURB RECONSTRUCTION, BRIDGE | |
0076 555006M 139.000 T | 339.08000 47132.12]
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0077 555030P 152.000 LF | 110.25000 16758.00|
ASPHALTIC BRIDGE JOINT SYSTEM | |
0078 602189M 4.000 U | 205.84000 823.36 |
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
SECTION TOTALS | $ 223,356.20] | $
————————————————————————————————————————— e
SECTION 0007 BRIDGE ROUTE 202 OVER POMTON RIVER
| | |
0079 999999P 1.000 U© | 0.00000 0.00]
NO ITEM | | |
0080 551014P 144.000 LF | 43.27000 6230.88]
DECK JOINT RESEAL | |
0081 551045M 6.000 LF | 1445.64000 8673.84|
| |

PARAPET MODIFICATIONS



New Jersey Department of Transportation DATE 10/19/10
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 10128 COUNTIES PASSAIC
LETTING DATE 10/19/10 10:00AM DISTRICT : N1
SET-ASIDE
| 7 ) T0546 [ ( ) I ( )
| TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0082 555006M 492.000 T | 284.03000 139742.76| |
BRIDGE DECK WATERPROOF SURFACE COURSE | |
0083 555025P 152.000 LF | 154.37000 23464.24|
RETROFIT STRIP SEAL JOINT SYSTEM | |
0084 602189M 4.000 U | 205.84000 823.36] |
EXTENSION FRAME FOR EXISTING INLET, | |
TYPE B | | |
SECTION TOTALS | $ 178,935.08] $ | $
+ + +
CONTRACT TOTALS | $ 6,784,989.11| $ 0.00] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY, IN



